



HOOGHLY RIVER BRIDGE COMMISSIONERS

(A STATUTORY ORGANISATION UNDER GOVT. OF WEST BENGAL)

MUNSHI PREM CHAND SARANI

(ST. GEORGES GATE ROAD)

KOLKATA - 700 021

Tele Fax no: - 91,33,2248-6787.

e-mail: jpmworkshrbc@gmail.com

Memo No. HRBC/21C-2/94(Part-III)/219

Date. 17.09.2026

NIQ NO:- HRBC/JPM(W)/BNS/01 of 2026-27.

Sealed quotations are invited from reliable, resourceful and experienced agency for "**Preparation of Detailed Project Report (DPR) of Pavement at Grade Level of Hastings Down Ramp of Vidyasagar Setu Near Hastings.**"


Rates should be quoted both in word and figured as per attached Schedule. The undersigned reserves the rights to reject any or all quotations without assigning any reason thereof. The rates should be inclusive of all cost and hire charges of required tools & Plants. Tax and all other incidental charges complete.

The last date of submission of application by the intending participants is **24/09/2026 upto 2.30 p.m.** The Quotation Paper has to be collected from the office within **25/09/2026 upto 3.30 p.m.** & sealed quotations should be dropped in the TENDER BOX kept in the chamber of the undersigned within **2.00 P.M on 28/09/2026.** The quotations will be opened on the **same day after 3.00p.m.** The successful Quotationer will have to deposit the cost of quotation documents from the office against a payment of **Rs.250/- (Rupees two hundred fifty)** only after which the formal work order will be issued from this end.

The successful quotationer will have to execute formal agreement in West Bengal Form No 2911(i) (ii) /(iii) along with 2.00% Earnest Money on the quoted rate in the form of Bank draft from any Nationalized Bank as ' per the amount of lowest offer in favour of HRBC after acceptance from the appropriate authority.

Time for completion of the work within 7(Seven) days from the date of commencement of work order.

Enclo: One Schedule of work



Bholanath Sahoo
Joint Project Manager (Works).

Memo No. HRBC/21C-2/94(Part-III)/219/1(4)

Date. 17.09.2026

Copy submitted for favour of kind information to: -

1. Chief Project Manager, HRBC.
2. F. A. & C. A. O. HRBC.
3. Project Manager (W), HRBC.
4. Notice Board, HRBC.


Bholanath Sahoo
Joint Project Manager (Works).

ANNEXTURE-I

Schedule of items of works in connection with **Preparation of Detailed Project Report (DPR) of Pavement at Grade Level of Hastings Down Ramp of Vidyasagar Setu Near Hastings**

NIQ NO:- HRBC/JPM(W)/BNS/01 of 2026-27

SI No	Description.	Rate.	Amount.
1.	Preparation of Detailed Project Report (DPR) of Pavement at Grade Level of Hastings Down Ramp of Vidyasagar Setu Near Hastings. as per direction of Joint Project Manager (Works).		
		Total Rs.	

Excluding GST

Traffic survey, Axel Load survey & Soil test, data will be supplied by Department

In Words:-

Signature of the Agency

Name:-

Address:-

Ph No:-


Bholanath Sahoo
Joint Project Manager (Works).